STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 32

NUMBER OF BI DDERS 9
PROGRAM ELEMENTS

09/ 09/ 03
04- 248214
04- SF-80-4.6/5.0

ENG NEERS EST

RAS

Bl D TOTAL

17, 876, 106. 00

19, 291, 940. 00

20, 298, 197. 00

20, 309, 723. 00

20, 389, 800. 00

B I

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL HA23

16, 420, 000. 00

Bl DDER | D

D SUMMARY
IN THE CI TY AND COUNTY OF

SAN FRANCI SCO FROM 0.1 KM SOUTH OF
HARRI ET STREET TO FOURTH STREET

W DEN FOURTH STREET OFF RAMP

13. 0%

17, 135, 000

AMOUNT OVER 1, 456, 10

Bl DDER | NFORVATI ON  (

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
09/ 10/ 03

CONTRACT CCDE 'B
138 CONTRACT | TEMS

FEDERAL AID ER-1599-(004)E

TOTAL NUMBER OF WORKI NG DAYS
6. 00

NAME/ ADDRESS/ LOCATI ON)

410

PERCENT OVER EST 8. 87

R AND L BROSAMER | NC

P O BOX 238
ALAMO CA 94507

DI ABLO CONTRACTORS | NC

7 CROW CANYON COURT
SAN RAMON CA 94583

R G W CONSTRUCTI ON | NC

P O BOX 2910
LI VERMORE CA 94551

C C MYERS | NC

P O BOX 2948
RANCHO CORDOVA CA 95741-2948

BALFOUR BEATTY CONSTRUCTI ON
I NC

ONE HARBCR CENTER STE 350
SU SUN CI TY CA 94585

FAX

FAX

FAX

FAX

FAX

925 837-5600
00700218
925 837-8387

925 552-8250
00732283
925 552-8254

925 606- 2400
00591940
925 961-1925

916 635-9370
00331359
916 635-1527

707 427-8900
00664318
707 427-8901



04- 248214
04- SF- 80- 4
09/ 09/ 03

20, 575, 289. 00

20,877, 835. 00

21, 265, 067. 00

22,165, 262. 00

AVERI CAN CI VI L CONSTRUCTCORS
VEEST COAST | NC

3701 MALLARD DRI VE

BENI CI A CA 94510

TUTOR SALI BA CORPCRATI ON

15901 OLDEN STREET
SYLMAR CA 91342

PROVEN MANAGEMENT | NC

501 CESAR CHAVEZ BLVD STE 204E
SAN FRANCI SCO CA 94124

VEEST BAY BUI LDERS | NC

P O BOX 3474

SAN RAFAEL CA 94912-3474

FAX

FAX

FAX

FAX

707 746-8028
00526319
707 746-0936

818 362-8391
00426538
818 364-8128

415 642- 3366
00749370
415 642-3361

415 456-8972
00626859
415 459- 0665

Bl D245
PAGE 2
09/ 10/ 03



04- 248214
04- SF- 80- 4
09/ 09/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

09/ 10/ 03
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

BAY CI TI ES PAVI NG AND GRADI NG
CONCCRD CA

CHAVEZ FENCE
CAMPBELL CA

CON FAB
LATHROP CA

CONDON  J OHNSON
OAKLAND CA

CORAL CONSTRUCTI ON
W LSONVI LLE OR

HARDI NG CONSTRUCTI ON
OAKLAND CA

HARRI S SALI NAS REBAR
LI VERMORE CA

MORI SCLI  CONSTRUCT! ON
LI VERMORE CA

PENHALL COVPANY
SAN LEANDRO CA

SCHOTAKA
AMERI CAN CANYON CA

ASPHALT PAVI NG

FENCI NG AND RAI LI NG

PRECAST G RDERS

Pl LI NG

S| GN STRUCTURES AND CONSTRUCTI ON AREA SI GN ( PARTI AL)

M NOR CONCRETE ( PARTI AL)

REBAR

ELECTRI CAL

DEMOLI TI ON

SI GNS AND CONSTRUCTI ON AREA SI GN ( PARTI AL)



04- 248214
04- SF- 80- 4
09/ 09/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 4
09/ 10/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

BAY AREA REI NFORCI NG
NAPA CA

CTM
RANCHO CORDOVA CA

CHAVEZ FENCE
CAVPBELL CA

CON FAB
LATHROP CA

ELI JAHA
MODESTO CA

GH LOTTI BRCS
SAN RAFAEL CA

LI NEAR OPTI ONS
MENLO PARK CA

Bl DDER | D NAME AND ADDRESS

REBAR

BARRI ER

FENCI NG

PRECAST

ELECTRI CAL

PAVEMVENT

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

A C DI KE COVPANY
LI NCOLN CA

CTM
RANCHO CCRDOVA CA

CON FAB
LATHROP CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

CONCRETE BARRI ER

PRECAST G RDERS



04- 248214 Bl D245

04- SF-80- 4 PAGE 5

09/ 09/ 03 09/ 10/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 GERCO SI GN STRUCTURES
AUBURN CA
HARRI' S SALI NAS REBAR
LI VERMORE CA
MUNI CON CONSULTANTS SURVEYI NG AND MONI TORI NG VI BRATI ON
SAN FRANCI SCO CA
MUREL CO ELECTRI CAL
RI CHMOND CA
NI TTA CONSTRUCTI ON ERCSI ON CONTRCL
LOOM S CA
CLI VEI RA FENCE FENCI NG
SANTA CLARA CA
PENHALL COVPANY BRI DGE REMOVAL, CLEAN AND TREAT BRI DGE DECK AND JO NT SEALS
SAN LEANDRO CA
RAI TO I NC Pl LI NG
SAN LEANDRO CA
THOVAS PRATT SEVER VI DEO SURVEY
Pl NOLE CA
VARGAS AND ESQUI VEL CONCRETE FLATWORK AND SEAL CRACKS

SAN FRANCI SCO CA



04- 248214
04- SF- 80- 4
09/ 09/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 6

09/ 10/ 03
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

BAY CI TI ES PAVI NG AND GRADI NG
CONCCRD CA

CENTRAL FENCE
SACRAMENTO CA

CON FAB
LATHROP CA

CONDON  J OHNSON
OAKLAND CA

CONTRACTORS CHEM CAL
HAYWARD CA

HARRI' S SALI NAS
LI VERMORE CA

MBI
LI VERMORE CA

MUREL CO
RI CHMOND CA

PRO CAST
H GHLAND CA

SCHOTKA
AMERI CAN CANYON CA

S| LVERADO
CAKLAND CA

CONTI NUED ON NEXT PAGE

ROADWORK, ASPHALT CONCRETE PAVI NG AND UPGRADE PI PE

FENCI NG

PRECAST G RDERS

STRUCTURE EXCAVATI ON BRI DGE AND PI LE DRI VI NG

JO NT SEALS

REBAR

SI GN STRUCTURE AND METAL BEAM GUARD RAI L

ELECTRI CAL

PRECAST CONCRETE BARRI ERS

ROADSI DE SI GNS

BRI DGE DEMOLI TI ON



04- 248214
04- SF- 80- 4
09/ 09/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 7
09/ 10/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

VARGAS AND ESQUI VEL
SAN FRANCI SCO CA

Bl DDER | D NAME AND ADDRESS

M NOR CONCRETE STRUCTURE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ADVANCED ENVI RONMENTAL
CORTE MADERA CA

CHAVEZ FENCE
CAVPBELL CA

CONFAB
LATHROP CA

CONTRACTORS CHEM CAL
HAYWARD CA

CORAL CONSTRUCTI ON
W LSONVI LLE OR

GHI LOTTI BROS | NC
SAN RAFAEL CA

HARRI' S SALI NAS
LI VERMORE CA

HAYWARD BAKER
CONCCRD CA

MORI SCLI  CONSTRUCTI ON | NC
LI VERMORE CA

CONTI NUED ON NEXT PAGE

HAUL AND DI SPCSE

FENCI NG

PRECAST G RDERS

JO NT SEALS

LARGE SI G\S

PAVI NG

REI NFORCI NG STEEL

SO L CEMENT PI LES ( PARTI AL)

ELECTRI CAL



04- 248214
04- SF- 80- 4
09/ 09/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 8

09/ 10/ 03
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

MUNI CON
SAN FRANCI SCO CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

VI BRATI ON MONI TORI NG

SMALL SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CHAVEZ FENCE
CAVPBELL CA

CON FAB
LATHROP CA

CONDON'  JOHNSON
CAKLAND CA

GHOLOTTI CONSTRUCTI ON
SAN RAFAEL CA

HARRI S SALI NAS
LI VERMORE CA

MORI SCLI  CONSTRUCT! ON
LI VERMORE CA

MONI TORI NG

SI GNS

FENCI NG

PRECAST CONCRETE

Pl LI NG ( PARTI AL)

ASHPALT CONCRETE PAVI NG

REBAR

ELECTRI CAL



04- 248214
04- SF- 80- 4
09/ 09/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 9

09/ 10/ 03
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A AND B CONSTRUCTI ON
SAN FRANCI SCO CA

CENTRAL FENCE
SAN LEANDRO CA

CONTRATORS CHEM CAL
HAYWARD CA

CORAL CONSTRUCTI ON
W LSONVI LLE OR

GH LOTTI BROS
SAN RAFAEL CA

HARRI' S SALI NAS
LI VERMORE CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

MUNI CON
SAN FRANCI SCO CA

PENHALL COVPANY
SAN LEANDRO CA

RAI TO I NC
SAN LEANDRO CA

RI SK VANAGEMENT
KETTLEMAN CI TY CA

CONTI NUED ON NEXT PAGE

UTILITY

FENCI NG

JO NT SEAL

OVERHEAD S| GN STRUCTURES

ASPHALT PAVI NG AND COLD PLANI NG

REI NFORCI NG STEEL

ELECTRI CAL

VI BRATI ON MONI TOR AND SURVEY FACI LI TY

BRI DGE DEMOLI TI ON

Pl LI NG

WAI ST MANAGEMENT HAULI NG



04- 248214 Bl D245
04- SF-80- 4 PAGE 10
09/ 09/ 03 09/ 10/ 03

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

STANDARD ENG NEERI NG
BREA CA

Bl DDER | D NAME AND ADDRESS

M SCELLANEQUS AND M NOR CONCRETE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

CONDON  J OHNSON
OAKLAND CA

HARRI S SALI NAS
LI VERMORE CA

MBI
LI VERMORE CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

CLI VEI RA FENCE
SANTA CLARA CA

PENHALL COVPANY
SAN LEANDRO CA

Bl DDER | D NAME AND ADDRESS

PI LES

REBAR

BARRI ER

ELECTRI CAL

CHAI' N LI NK FENCE

DEMOLI TI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A AND B CONSTRUCTI ON
SAN FRANCI SCO CA

CONDON'  JOHNSON
CAKLAND CA

CONTI NUED ON NEXT PAGE

SI TE UTI LI TIES AND UNDERGROUND

CEMENT PI LES



04- 248214
04- SF- 80- 4
09/ 09/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 11

09/ 10/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CORAL CONSTRUCTI ON
W LSONVI LLE OR

GH LOTTI BRCS
SAN RAFAEL CA

HARRI S SALI NAS
LI VERMORE CA

I NSPECTOR SERVI CES | NC
SAN FRANCI SCO CA

MUNI CON
SAN FRANCI SCO CA

PENHALL COVPANY
SAN LEANDRO CA

M SCELLANEQUS STEEL

GRADI NG AND PAVI NG

REBAR

I NSPECTI ON AND TESTI NG

PHOTO SURVEY AND VI BRATI ON MONI TORI NG

DEMOLI TI ON



04- 248214 Bl D245

04- SF- 80- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
09/ 09/ 03 09/ 10/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 5, 000. 00* 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 410 3, 000. 00 1, 230, 000. 00
3 030544 SURVEY OF EXI STI NG NON- HI GHWAY LS LUMP SUM 75, 000. 00* 75, 000. 00
FAC LI TI ES
4 030545 VI BRATI ON MONI TORI NG LS LUMP SUM 75, 000. 00* 75, 000. 00
5 030546 SEVER VI DEO SURVEY LS LUMP SUM 25, 000. 00* 25, 000. 00
6 (S) 071322 TEMPORARY FENCE ( TYPE CL- 1. 8) M 280 30. 00 8., 400. 00
7 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00* 5. 000. 00
PROGRAM
8 074018 HEALTH AND SAFETY PLAN LS LUMP SUM 5, 000. 00* 5, 000. 00
9 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 20, 000. 00* 20, 000. 00
10 074029 TEMPORARY SI LT FENCE M 100 15. 00 1, 500. 00
11 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 5 1, 800. 00 9. 000. 00
12 074034 TEMPORARY COVER LS LUMP SUM 2. 000. 00* 2. 000. 00
13 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 60, 000. 00* 60, 000. 00
14 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 40, 000. 00* 40, 000. 00
15 (S) 120120 TYPE |11 BARRI CADE EA 21 120. 00 2.520. 00
16 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 24 40. 00 960. 00
17 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 2, 000 3. 00 6, 000. 00
18 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 8 35. 00 280. 00
19 (S) 120182 PORTABLE DELI NEATOR EA 170 25. 00 4, 250. 00
20 (S) 120300 TEMPORARY PAVEMENT MARKER EA 810 6. 00 4. 860. 00
21 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 10, 000. 00* 10, 000. 00
22 129000 TEMPORARY RAI LI NG (TYPE K) M 1, 150 60. 00 69, 000. 00
23 129100 TEMPORARY CRASH CUSHI ON MODULE EA 102 400. 00 40, 800. 00
24 (S) 030547 TEMPORARY COVERED PEDESTRI AN WALKWAY LS LUMP SUM 10, 000. 00* 10, 000. 00
25 150206 ABANDON CULVERT EA 25 1, 000. 00 25, 000. 00
26 150221 ABANDON | NLET EA 12 1, 000. 00 12, 000. 00
27 150606 REMOVE FENCE ( TYPE BW M 120 15. 00 1, 800. 00
28 150608 REMOVE CHAI'N LI NK FENCE M 370 20. 00 7. 400. 00
29 150620 REMOVE GATE EA 1 300. 00 300. 00
30 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 880 15. 00 13, 200. 00
STRI PE
31 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1, 780 3. 00 5, 340. 00
32 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 170 30. 00 5, 100. 00
33 (S) 150722 REMOVE PAVEMENT MARKER EA 1, 060 2.00 2.120. 00
34 150742 REMOVE ROADSI DE S| GN EA 14 150. 00 2.100. 00
35 150760 REMOVE SI GN STRUCTURE EA 2 10, 000. 00 20, 000. 00



04- 248214 Bl D245

04- SF- 80- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
09/ 09/ 03 09/ 10/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

36 150805 REMOVE CULVERT M 50 65. 00 3, 250. 00
37 150820 REMOVE | NLET EA 4 350. 00 1, 400. 00
38 150826 REMOVE MANHOLE EA 1 2, 000. 00 2, 000. 00
39 150829 REMOVE RETAI NI NG WALL M 11 120. 00 1, 320. 00
40 150860 REMOVE BASE AND SURFACI NG VB 280 100. 00 28, 000. 00
41 152320 RESET ROADSI DE SI GN EA 2 200. 00 400. 00
42 152372 RELOCATE CONCRETE BARRI ER ( TYPE K) M 660 20. 00 13, 200. 00
43 152600 MODI FY DRAI NAGE FACI LI TY EA 1 3, 000. 00 3. 000. 00
44 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 14, 400 . 60 8, 640. 00
45 153210 REMOVE CONCRETE VB 60 150. 00 9. 000. 00
46 153235 CLEAN BRI DGE DECK MR 685 5. 00 3, 425. 00
47 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 125, 000. 00* 125, 000. 00
48 159010 RECONSTRUCT METAL RAI LI NG ( BRI DGE) M 209 100. 00 20, 900. 00
49 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 15, 000. 00* 15, 000. 00
50 160120 REMOVE TREE EA 2 700. 00 1, 400. 00
51 190101 ROADWAY EXCAVATI ON VB 510 30. 00 15, 300. 00
52 190110 LEAD COVPLI ANCE PLAN LS LUVP SUM 5, 000. 00* 5, 000. 00
53 030548 SAMPLI NG AND ANALYSI S PLAN LS LUMP SUM 10, 000. 00* 10, 000. 00
54 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 51 75. 00 3, 825. 00
55 (F) 049453 STRUCTURE EXCAVATI ON ( TYPE DRH) VB 2, 764 250. 00 691, 000. 00
56 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 95 100. 00 9, 500. 00
57 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 1, 330 30. 00 39, 900. 00
58 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 75 50. 00 3, 750. 00
59 194001 DI TCH EXCAVATI ON VB 2 200. 00 400. 00
60 198001 | MPORTED BORROW VB 40 100. 00 4,000. 00
61 030549 | MPORTED BORROW( LI GHTWEI GHT AGGREGATE) VB 70 200. 00 14, 000. 00
62 (S) 030550 EROSI ON CONTROL ( MULCH) VB 35 140. 00 4, 900. 00
63 250401 CLASS 4 AGGREGATE SUBBASE VB 23 70. 00 1, 610. 00
64 260301 CLASS 3 AGGREGATE BASE VB 60 70. 00 4, 200. 00
65 374206 SEAL RANDOM CRACKS LNKM 5 3, 000. 00 15, 000. 00
66 390102 ASPHALT CONCRETE ( TYPE A) TONN 1, 750 90. 00 157, 500. 00
67 394042 PLACE ASPHALT CONCRETE DI KE ( TYPE B) M 80 25. 00 2.000. 00
68 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 11 400. 00 4, 400. 00
69 405030 PORTLAND CEMENT CONCRETE BASE VB 75 300. 00 22, 500. 00
70 (F) 049454 FURNI SH PI LI NG ( UNFI LLED) M 987 440. 00 434, 280. 00
71 (S) 049455 I NSTALL PI LE (UNFI LLED) EA 30 18, 000. 00 540, 000. 00
72 (F) 049456 FURNI SH PI LI NG ( FI LLED) M 8, 542 349. 00 2,981, 158. 00
73 (S) 049457 I NSTALL PI LI NG ( FI LLED) EA 348 13, 400. 00 4, 663, 200. 00



04- 248214 Bl D245

04- SF- 80- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
09/ 09/ 03 09/ 10/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

74 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUVP SUM 15, 000. 00* 15, 000. 00

75 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 1, 446 300. 00 433, 800. 00

76 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 1,730 450. 00 778, 500. 00

77 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 17 400. 00 6, 800. 00
(TYPE N)

78 (F) 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 29 400. 00 11, 600. 00
(TYPE R)

79 510220 CLASS 3 CONCRETE ( BACKFI LL) VB 10 250. 00 2,500. 00

80 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 40 1, 000. 00 40, 000. 00

81 (F) 510516 M NOR CONCRETE ( RETAI NI NG WALL) VB 45 300. 00 13, 500. 00

82 (F) 510526 M NOR CONCRETE ( BACKFI LL) VB 30 200. 00 6, 000. 00

83 511118 CLEAN EXPANSI ON' JOI NT M 430 100. 00 43, 000. 00

84 512231 FURNI SH PRECAST PRESTRESSED CONCRETE EA 35 5, 500. 00 192, 500. 00
G RDER (15 M- 20 M

85 512232 FURNI SH PRECAST PRESTRESSED CONCRETE EA 40 6, 000. 00 240, 000. 00
G RDER (20 M- 25 M)

86 512233 FURNI SH PRECAST PRESTRESSED CONCRETE EA 9 6, 200. 00 55, 800. 00
G RDER (25 M- 30 M

87 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 84 1, 500. 00 126, 000. 00
G RDER

88 049458 FURNI SH PRECAST CONCRETE BARRI ER UNI TS EA 54 400. 00 21, 600. 00

89 (S) 049459 ERECT PRECAST CONCRETE BARRI ER UNI TS EA 54 450. 00 24, 300. 00

90 515020 REFI NI SH BRI DGE DECK MR 142 250. 00 35, 500. 00

91 (S) 518051 PTFE SPHERI CAL BEARI NG EA 60 1, 500. 00 90, 000. 00

92 (S) 519144 JONT SEAL (MR 50 MV) M 609 175. 00 106, 575. 00

93 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 800, 000 1.25 1, 000, 000. 00

94 ( SF) 049460 BAR REI NFORCI NG STEEL ( GALVANI ZED) KG 84, 300 1.75 147, 525. 00

95 (S) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 1, 300 2. 00 2. 600. 00

96 (SF)520120 HEADED BAR REl NFORCEMENT EA 6, 360 15. 00 95, 400. 00

97 030551 WELDED W RE FABRI C (150 MM X 150 MV) MR 45 15. 00 675. 00

98 (F) 540102 TREAT BRI DGE DECK MR 685 5. 00 3, 425. 00

99 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 342 18. 00 6, 156. 00
( LOW ODOR)

100 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 31, 520 4.50 141, 840. 00

101 ( SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 31, 520 . 60 18, 912. 00

102 562004 METAL (RAIL MOUNTED SI GN) KG 520 15. 00 7. 800. 00

103 566011 ROADSI DE SI GN - ONE POST EA 11 200. 00 2,200. 00

104 566012 ROADSI DE SI GN - TWD POST EA 1 300. 00 300. 00



04- 248214 Bl D245

04- SF- 80- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
09/ 09/ 03 09/ 10/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
105 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 1 200. 00 200. 00

METHOD)
106 030552 250 MM VI TRI FI ED CLAY PI PE M 4 500. 00 2, 000. 00
107 030553 300 MM VI TR FI ED CLAY PI PE M 95 200. 00 19, 000. 00
108 620904 300 MM ALTERNATI VE Pl PE CULVERT M 380 225. 00 85, 500. 00
109 680256 80 MM PLASTI C PI PE M 12 70. 00 840. 00
110 703536 200 MM WELDED STEEL PIPE (3.40 MM THI CK) M 74 50. 00 3, 700. 00
111 030554 SAN FRANCI SCO MANHOLE ( TYPE 1) EA 3 3, 000. 00 9. 000. 00
112 030556 SAN FRANCI SCO CATCH BASI N EA 1 5, 000. 00 5, 000. 00
113 727906 M NOR CONCRETE ( GUTTER LI NI NG) VB 5 350. 00 1, 750. 00
114 729000 FI LTER FABRI C MR 60 13. 00 780. 00
115 731502 M NOR CONCRETE (M SCELLANEOUS VB 60 400. 00 24, 000. 00
CONSTRUCTI ON)

116 731623 M NOR CONCRETE ( CURB RAMP) VB 1 700. 00 700. 00
117 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 6, 930 3. 00 20, 790. 00
118 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 38, 500 7.00 269, 500. 00
119 (S) 800001 FENCE (TYPE BW METAL POST) M 410 30. 00 12, 300. 00
120 (S) 030557 CHAIN LI NK FABRI C M 410 35. 00 14, 350. 00
121 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 320 35. 00 11, 200. 00
122 (S) 802672 4.9 M CHAI N LI NK GATE (TYPE CL-1.8) EA 14 1, 250. 00 17, 500. 00
123 (S) 030558 SECURED GATE EA 3 10, 000. 00 30, 000. 00
124 (S) 030559 SECURED ENTRANCE GATE ( PEDESTRI AN) EA 3 1, 200. 00 3. 600. 00
125 820134 OBJECT MARKER ( TYPE P) EA 9 25. 00 225. 00
126 (S) 833088 TUBULAR HANDRAI LI NG M 70 200. 00 14, 000. 00
127 (F) 049461 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) M 598 225. 00 134, 550. 00
128 (F) 049462 CONCRETE BARRI ER ( TYPE E) M 12 350. 00 4. 200. 00
129 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 170 30. 00 5, 100. 00
130 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 850 1.50 2. 775. 00
131 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 810 3. 00 2. 430. 00
132 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 640 3. 00 1, 920. 00
133 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 420 5. 00 2.100. 00
134 (S) 030560 MODI FY SI GNAL AND LI GHTI NG (CI TY) LS LUMP SUM 5, 000. 00* 5. 000. 00
135 (S) 030561 MODI FY LI GHTI NG ( PARKI NG LOT) LS LUMP SUM 20, 000. 00* 20, 000. 00
136 (S) 860508 MODI FY SI GN | LLUM NATI ON LS LUMP SUM 25, 000. 00* 25, 000. 00
137 (S) 030562 MODI FY TRAFFI C OPERATI ONS SYSTEM LS LUMP SUM 40, 000. 00* 40, 000. 00
138 999990 MOBI LI ZATI ON LS LUMP SUM 1, 750, 000. 00* 1, 750, 000. 00

TOTAL 17, 876, 106. 00
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04- 248214
04- SF-80- 4
09/ 09/ 03

150.
5, 000.
100.
500.
1, 000.
500.

10000.
2788000.
20000.
80000.
20000.
5600.
5000.
5000.
20000.
2000.
7500.
4000.
20000.
50000.
1680.
960.
2000.
400.
3400.
8100.
10000.
69000.
25500.
30000.
12500.
6000.
600.
5550.
500.
10560.
3560.
5100.
1060.
2100.
10000.
5000.
2000.
1000.
5500.

SUMMARY

84, 000.
131, 750.
57, 500.
16.

2, 300.
4, 000.
70, 000.
21.

1, 400.
18, 300.
75, 000.
102, 000.
163.

20.

1.

18.

21.

3.

12, 000.
63.

150.

61, 000.
775.
415.

8.

16.

250.

15.

2.

15.

1.

75.

5, 000.
120.
865.

1, 800.
565.

OF

RE MA I

15000.
1640000.
84000.
131750.
57500.
4480.
2300.
4000.
70000.
2100.
7000.
18300.
75000.
102000.
3423.
480.
2000.
144.
3570.
2430.
12000.
72450.
15300.
61000.
19375.
4980.
960.
5920.
250.
13200.
3560.
2550.
1060.
1050.
10000.
6000.
3460.
1800.
6215.

NI NG BI DDERS

10, 500.
65.
550.
850.
400.

. 00*

00
00

00

15000.
820000.
50000.
15000.
25000.
5040.
6000.
5000.
85000.
2000.
10000.
15000.
7000.
125000.
1785.
840.
2000.
400.
4250.
4050.
25000.
31050.
22950.
45000.
37500.
6000.
1800.
5550.
400.
4400.
5340.
4250.
1060.
1120.
21000.
3250.
2200.
850.
4400.

Bl D245
PAGE 16
09/ 10/ 03
FI FTH
Bl D AMOUNT
3, 000. 00~ 3000.
3, 400. 00 1394000.
75, 000. 00* 75000.
125, 000. 00* 125000.
25, 000. 00* 25000.
20. 00 5600.
3, 000. 00~ 3000.
3, 500. 00* 3500.
95, 000. 00* 95000.
19. 00 1900.
1, 300. 00 6500.
10, 000. 00* 10000.
20, 000. 00* 20000.
62, 000. 00* 62000.
65. 00 1365.
20.00 480.
1.00 2000.
45. 00 360.
20. 00 3400.
6. 00 4860.
5, 000. 00~ 5000.
55. 00 63250.
180. 00 18360.
20, 000. 00* 20000.
400. 00 10000.
440. 00 5280.
4.00 480.
4.00 1480.
250. 00 250.
2.20 1936.
2.00 3560.
15. 00 2550.
1.00 1060.
100. 00 1400.
5, 000. 00 10000.
65. 00 3250.
600. 00 2400.
1, 200. 00 1200.
820. 00 9020.



04- 248214 Bl D245

04- SF-80- 4 SUMMARY OF REMAI NI NG BI DDERS PAGE 17
09/ 09/ 03 09/ 10/ 03
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT

40 50. 00 14000. 00 110. 00 30800. 00 25.00 7000. 00 42.00 11760. 00
41 200. 00 400. 00 195. 00 390. 00 200. 00 400. 00 200. 00 400. 00
42 30. 00 19800. 00 9. 00 5940. 00 5.00 3300. 00 30. 00 19800. 00
43 3, 000. 00 3000. 00 3, 000. 00 3000. 00 2,500. 00 2500. 00 2,100. 00 2100. 00
44 5.00 72000. 00 3. 00 43200. 00 2.35 33840. 00 7.00 100800. 00
45 250. 00 15000. 00 270. 00 16200. 00 30. 00 1800. 00 315. 00 18900. 00
46 10. 00 6850. 00 6. 00 4110. 00 7.00 4795. 00 15. 00 10275. 00
47 200, 000. 00* 200000. 00 123, 000. 00* 123000. 00 125, 000. 00* 125000. 00 150, 000. 00* 150000. 00
48 50. 00 10450. 00 20. 00 4180. 00 65. 00 13585. 00 20. 00 4180. 00
49 15, 000. 00* 15000. 00 15, 000. 00* 15000. 00 15, 000. 00* 15000. 00 15, 000. 00* 15000. 00
50 1, 000. 00 2000. 00 750. 00 1500. 00 1, 200. 00 2400. 00 670. 00 1340. 00
51 50. 00 25500. 00 74. 00 37740. 00 37.00 18870. 00 20. 00 10200. 00
52 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00 5, 000. 00~ 5000. 00 5, 000. 00~ 5000. 00
53 5, 000. 00* 5000. 00 6, 500. 00* 6500. 00 15, 000. 00* 15000. 00 10, 000. 00* 10000. 00
54 50. 00 2550. 00 240. 00 12240. 00 100. 00 5100. 00 70. 00 3570. 00
55 300. 00 829200. 00 265. 00 732460. 00 790. 00 2183560. 00 185. 00 511340. 00
56 50. 00 4750. 00 135. 00 12825. 00 60. 00 5700. 00 100. 00 9500. 00
57 60. 00 79800. 00 60. 00 79800. 00 80. 00 106400. 00 28.00 37240. 00
58 70. 00 5250. 00 148. 00 11100. 00 80. 00 6000. 00 48. 00 3600. 00
59 500. 00 1000. 00 192. 00 384. 00 60. 00 120. 00 440. 00 880. 00
60 60. 00 2400. 00 37.00 1480. 00 76. 00 3040. 00 55. 00 2200. 00
61 140. 00 9800. 00 152. 00 10640. 00 76. 00 5320. 00 140. 00 9800. 00
62 100. 00 3500. 00 144. 00 5040. 00 125. 00 4375. 00 145. 00 5075. 00
63 50. 00 1150. 00 10. 00 230. 00 93. 00 2139. 00 45. 00 1035. 00
64 60. 00 3600. 00 175. 00 10500. 00 91. 00 5460. 00 60. 00 3600. 00
65 3, 000. 00 15000. 00 4, 850. 00 24250. 00 3, 300. 00 16500. 00 4, 000. 00 20000. 00
66 80. 00 140000. 00 77.00 134750. 00 95. 00 166250. 00 85. 00 148750. 00
67 10. 00 800. 00 40. 00 3200. 00 35.00 2800. 00 25.00 2000. 00
68 700. 00 7700. 00 693. 00 7623. 00 1.00 11. 00 700. 00 7700. 00
69 400. 00 30000. 00 175. 00 13125. 00 120. 00 9000. 00 230. 00 17250. 00
70 180. 00 177660. 00 650. 00 641550. 00 180. 00 177660. 00 360. 00 355320. 00
71 9, 000. 00 270000. 00 7,500. 00 225000. 00 12, 500. 00 375000. 00 20, 900. 00 627000. 00
72 200. 00 1708400. 00 475. 00 4057450. 00 172. 00 1469224. 00 460. 00 3929320. 00
73 13, 000. 00 4524000. 00 11, 330. 00 3942840. 00 20, 000. 00 6960000. 00 16, 030. 00 5578440. 00
74 20, 000. 00* 20000. 00 16, 800. 00* 16800. 00 15, 000. 00~ 15000. 00 18, 000. 00* 18000. 00
75 300. 00 433800. 00 740. 00 1070040. 00 300. 00 433800. 00 200. 00 289200. 00
76 1, 000. 00 1730000. 00 550. 00 951500. 00 807. 00 1396110. 00 783. 00 1354590. 00
77 400. 00 6800. 00 745. 00 12665. 00 355. 00 6035. 00 450. 00 7650. 00
78 600. 00 17400. 00 1, 300. 00 37700. 00 610. 00 17690. 00 700. 00 20300. 00



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

04- 248214
04- SF- 80- 4
09/ 09/ 03

30100.
210000.
260000.
63000.
100800.
64800.
27000.
42600.
90000.
121800.
1200000.
143310.
2600.
127200.
900.
6850.
6840.
157600.
31520.
7280.
2200.
400.
400.
1200.
38000.
76000.
1200.
22200.
9000.
2500.
4000.
600.
42000.
2000.

69300.

SUMMARY

OF

RE MA I

22360.
157500.
208000.
36000.
168000.
62910.
47520.
29820.
86100.
120582.
960000.
143310.
2600.
95400.
450.
4795.
5472.
157600.
47280.
7280.
2145.
275.
150.
2600.
28500.
74100.
144.
24790.
7575.
2120.
4375.
600.
52500.
2000.

13860.

NI NG BI DDERS

23650.
210000.
260000.
63000.
126000.
81000.
64800.
26270.
90000.
121800.
800000.
126450.
2600.
101760.
1575.
3425.
6840.
165480.
22064.
10400.
2750.
400.
250.
2900.
33250.
83600.
1800.
24790.
9600.
5000.
3375.
600.
36000.
1050.

20790.

Bl D245
PAGE 18
09/ 10/ 03
FI FTH
AMOUNT
250. 00 2500
680. 00 27200
690. 00 31050
120. 00 3600.
50. 00 21500.
800. 00 203000.
400. 00 256000.
800. 00 52200.
180. 00 99120.
040. 00 56160.
140. 00 61560.
40. 00 5680.
000. 00 60000.
195. 00 118755.
1.30 1040000.
1.80 151740.
1.40 1820.
5. 00 31800.
15. 00 675.
7.00 4795.
15. 00 5130.
5. 00 157600.
1.00 31520.
14. 00 7280.
350. 00 3850.
790. 00 790.
180. 00 180.
340. 00 1360.
175. 00 16625.
140. 00 53200.
84. 00 1008.
100. 00 7400.
500. 00 10500.
970. 00 970.
240. 00 1200.
10. 00 600.
186. 00 11160.
500. 00 500.
3. 60 24948.



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137

138
TOT

04- 248214

04- SF-80- 4
09/ 09/ 03
SECOND

BI D AMOUNT
6. 00 231000. 00
30. 00 12300. 00
40. 00 16400. 00
40. 00 12800. 00
1, 000. 00 14000. 00
3, 000. 00 9000. 00
2,500. 00 7500. 00
50. 00 450. 00
200. 00 14000. 00
300. 00 179400. 00
300. 00 3600. 00
30. 00 5100. 00
1.00 1850. 00
3.00 2430. 00
3.00 1920. 00
3.00 1260. 00
50, 000. 00* 50000. 00
20, 000. 00* 20000. 00
30, 000. 00* 30000. 00
60, 000. 00* 60000. 00
1, 900, 000. 00* 1900000. 00

19, 291, 940. 00

SUMMARY OF REMA
THI RD

Bl D AMOUNT
8. 00 308000. 00
23. 00 9430. 00
65. 00 26650. 00
65. 00 20800. 00
1, 500. 00 21000. 00
16, 000. 00 48000. 00
3, 000. 00 9000. 00
100. 00 900. 00
130. 00 9100. 00
325. 00 194350. 00
1, 120. 00 13440. 00
35.00 5950. 00
2.00 3700. 00
4.00 3240. 00
2.00 1280. 00
3.00 1260. 00
40, 000. 00* 40000. 00
30, 000. 00* 30000. 00
35, 000. 00* 35000. 00
70, 000. 00* 70000. 00
2,000, 000. 00* 2000000. 00

20, 298, 197. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
6. 50 250250. 00
13. 00 5330. 00
22.00 9020. 00
33.00 10560. 00
1, 400. 00 19600. 00
15, 000. 00 45000. 00
1, 200. 00 3600. 00
50. 00 450. 00
100. 00 7000. 00
180. 00 107640. 00
500. 00 6000. 00
32.00 5440. 00
1.50 2775. 00
2.00 1620. 00
3.00 1920. 00
4.00 1680. 00
25, 000. 00* 25000. 00
20, 000. 00* 20000. 00
20, 000. 00* 20000. 00
60, 000. 00* 60000. 00
2,030, 000. 00* 2030000. 00

20, 309, 723. 00

Bl D245
PAGE 19
09/ 10/ 03
FI FTH
Bl D AMOUNT
4.50 173250. 00
15. 00 6150. 00
20. 00 8200. 00
30. 00 9600. 00
1, 100. 00 15400. 00
4, 000. 00 12000. 00
5, 000. 00 15000. 00
65. 00 585. 00
150. 00 10500. 00
100. 00 59800. 00
100. 00 1200. 00
36. 00 6120. 00
2.20 4070. 00
4.30 3483. 00
2.25 1440. 00
3.50 1470. 00
47, 000. 00* 47000. 00
21, 000. 00* 21000. 00
29, 000. 00* 29000. 00
53, 000. 00* 53000. 00
2,021, 000. 00* 2021000. 00

20, 389, 800. 00



04- 248214 Bl D245

04- SF-80- 4 SUMMARY OF REMAI NI NG BI DDERS PAGE 20
09/ 09/ 03 09/ 10/ 03
| TEM SI XTH SEVENTH El GHTH NI NTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT

1 15, 000. 00* 15000. 00 15, 000. 00* 15000. 00 15, 000. 00~ 15000. 00 15, 000. 00* 15000. 00

2 3, 000. 00 1230000. 00 2,500. 00 1025000. 00 4, 000. 00 1640000. 00 5, 735. 00 2351350. 00

3 70, 000. 00* 70000. 00 84, 000. 00* 84000. 00 80, 000. 00* 80000. 00 89, 880. 00* 89880. 00

4 100, 000. 00* 100000. 00 102, 000. 00* 102000. 00 120, 000. 00* 120000. 00 141, 000. 00* 141000. 00

5 30, 000. 00* 30000. 00 25, 000. 00* 25000. 00 25, 000. 00* 25000. 00 42, 800. 00~* 42800. 00

6 25. 00 7000. 00 20. 00 5600. 00 25. 00 7000. 00 10. 70 2996. 00

7 10, 000. 00* 10000. 00 5, 000. 00* 5000. 00 30, 000. 00* 30000. 00 4, 200. 00* 4200. 00

8 50, 000. 00* 50000. 00 5, 000. 00* 5000. 00 10, 000. 00* 10000. 00 3, 745. 00* 3745. 00

9 50, 000. 00* 50000. 00 96, 000. 00* 96000. 00 30, 000. 00* 30000. 00 32, 100. 00* 32100. 00
10 25. 00 2500. 00 75. 00 7500. 00 35.00 3500. 00 16. 00 1600. 00
11 1, 000. 00 5000. 00 3, 700. 00 18500. 00 1, 500. 00 7500. 00 2,675.00 13375. 00
12 30, 000. 00* 30000. 00 18, 600. 00* 18600. 00 10, 000. 00* 10000. 00 10, 700. 00* 10700. 00
13 15, 000. 00* 15000. 00 80, 000. 00* 80000. 00 75, 000. 00* 75000. 00 80, 250. 00* 80250. 00
14 150, 000. 00* 150000. 00 160, 000. 00* 160000. 00 80, 000. 00* 80000. 00 107, 000. 00* 107000. 00
15 165. 00 3465. 00 460. 00 9660. 00 100. 00 2100. 00 91. 00 1911. 00
16 20. 00 480. 00 20. 00 480. 00 35.00 840. 00 21.00 504. 00
17 1.10 2200. 00 1.05 2100. 00 3.00 6000. 00 1.10 2200. 00
18 45. 00 360. 00 45. 00 360. 00 25. 00 200. 00 48. 00 384. 00
19 50. 00 8500. 00 42. 00 7140. 00 25.00 4250. 00 23.00 3910. 00
20 4.00 3240. 00 3.50 2835. 00 7.00 5670. 00 27.00 21870. 00
21 15, 000. 00* 15000. 00 11, 500. 00~ 11500. 00 10, 000. 00~ 10000. 00 45, 000. 00~ 45000. 00
22 130. 00 149500. 00 90. 00 103500. 00 75. 00 86250. 00 134. 00 154100. 00
23 400. 00 40800. 00 435. 00 44370. 00 225.00 22950. 00 187. 00 19074. 00
24 50, 000. 00* 50000. 00 78, 000. 00* 78000. 00 20, 000. 00* 20000. 00 134, 000. 00* 134000. 00
25 1, 500. 00 37500. 00 380. 00 9500. 00 100. 00 2500. 00 1, 605. 00 40125. 00
26 1, 500. 00 18000. 00 930. 00 11160. 00 500. 00 6000. 00 1, 605. 00 19260. 00
27 10. 00 1200. 00 13. 00 1560. 00 15. 00 1800. 00 11. 00 1320. 00
28 15. 00 5550. 00 15. 00 5550. 00 15. 00 5550. 00 18. 00 6660. 00
29 250. 00 250. 00 1, 600. 00 1600. 00 500. 00 500. 00 268. 00 268. 00
30 2.25 1980. 00 2.25 1980. 00 20. 00 17600. 00 2.00 1760. 00
31 2.10 3738. 00 2.10 3738. 00 2.00 3560. 00 2.00 3560. 00
32 15. 00 2550. 00 15. 00 2550. 00 25. 00 4250. 00 16. 00 2720. 00
33 1.00 1060. 00 1.00 1060. 00 1.00 1060. 00 1.00 1060. 00
34 100. 00 1400. 00 270. 00 3780. 00 100. 00 1400. 00 86. 00 1204. 00
35 2,500. 00 5000. 00 9, 300. 00 18600. 00 5, 000. 00 10000. 00 5, 350. 00 10700. 00
36 100. 00 5000. 00 102. 00 5100. 00 100. 00 5000. 00 43. 00 2150. 00
37 1, 000. 00 4000. 00 1, 200. 00 4800. 00 800. 00 3200. 00 49. 00 196. 00
38 1, 800. 00 1800. 00 1, 200. 00 1200. 00 1, 500. 00 1500. 00 856. 00 856. 00
39 600. 00 6600. 00 820. 00 9020. 00 5, 000. 00 55000. 00 535. 00 5885. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

04- 248214
04- SF- 80- 4
09/ 09/ 03

. 00*
. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
. 00*
.00
.00
.00
.00

125000.
13585.
15000.

4000.
25500.
5000.
7000.
12750.

829200.
23750.
99750.
11250.

1400.
3200.
10500.
35000.
2070.
4500.
16500.
157500.
4000.
2200.
18750.
177660.
360000.
1708400.
6960000.
20000.
723000.
1384000.
17000.
26100.

SUMMARY

OF

RE MA I

135,

15,
2,

143,

.00
.00
.00
.00
.00
.00
.00

00*
00
00
00
00

135000.
15257.
15000.

4000.
37230.
5000.

143000.
38760.

884480.
26125.
71820.

8250.
1300.
2000.
5740.
8400.
3450.
6000.
20000.
183750.
5120.
3850.
10650.
937650.
180000.
4569970.
3967200.
20000.
404880.
1435900.
7310.
20474.

Bl DDERS
El GHTH
Bl D AMOUNT

50. 00 14000
250. 00 500
30. 00 19800.
4, 000. 00 4000.
10. 00 144000.
200. 00 12000.
6. 00 4110.
150, 000. 00* 150000.
20. 00 4180.
15, 000. 00* 15000.
2, 000. 00 4000.
40. 00 20400.
5, 000. 00~ 5000.
10, 000. 00* 10000.
60. 00 3060.
350. 00 967400.
60. 00 5700.
70. 00 93100.
50. 00 3750.
200. 00 400.
45. 00 1800.
70. 00 4900.
50. 00 1750.
70. 00 1610.
100. 00 6000.
4, 000. 00 20000.
80. 00 140000.
25. 00 2000.
700. 00 7700.
175. 00 13125.
400. 00 394800.
13, 000. 00 390000.
400. 00 3416800.
15, 000. 00 5220000.
20, 000. 00* 20000.
700. 00 1012200.
700. 00 1211000.
725. 00 12325.
725. 00 21025.

Bl D245
PAGE 21
09/ 10/ 03
NI NTH
Bl D AMOUNT
27.00 7560
214.00 428
16. 00 10560
3, 210. 00 3210
3. 80 54720
535. 00 32100
6. 00 4110.
132, 000. 00* 132000.
91. 00 190109.
15, 000. 00* 15000.
642. 00 1284.
32.00 16320.
5, 000. 00~ 5000.
8, 100. 00* 8100.
419. 00 21369.
419. 00 1158116.
107. 00 10165.
86. 00 114380.
86. 00 6450.
214.00 428.
86. 00 3440.
128. 00 8960.
107. 00 3745.
32.00 736.
64. 00 3840.
2,247.00 11235.
100. 00 175000.
28.00 2240.
375.00 4125.
214.00 16050.
193. 00 190491.
11, 770. 00 353100.
214.00 1827988.
18, 000. 00 6264000.
17, 900. 00* 17900.
327.00 472842.
1,141.00 1973930.
1, 365. 00 23205.
664. 00 19256.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117
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04- SF- 80- 4
09/ 09/ 03
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64500.
217000.
272000.
54900.
117600.
81000.
91800.
14200.
108000.
106575.
960000.
147525.
2860.
101760.
2250.
2740.
6156.
141840.
31520.
52000.
3850.
800.
175.
2200.
47500.
133000.
6000.
37000.
10500.
2500.
1250.
1800.
27000.
1000.

17325.

SUMMAR

Y

OF

RE MA I

7850.
104000.
29250.
21000.
25800.
192500.
280000.
77400.
64260.
64800.
61290.
24850.
132000.
124845.
960000.
126450.
2275.
95400.
810.
5069.
5985.
157600.
47280.
5200.
4070.
520.
200.
3800.
50350.
144400.
2280.
25160.
16200.
6600.
1500.
300.
23400.
600.
20790.

NI NG BI DDERS

200.
400.
200.
300.
200.
150.
80.
100.

5, 000.
1, 000.
300.

750.
1, 400.

21500.
210000.
240000.
54000.
84000.
54000.
54000.
17040.
96000.
121800.
1040000.
126450.
6500.
95400.
315.
4795.
5472.
157600.
31520.
7800.
2200.
400.
200.
1200.
19000.
57000.
960.
7400.
15000.
1000.
1500.
300.
45000.
1400.

27720.

Bl D245
PAGE 22
09/ 10/ 03
NI NTH
Bl D AMOUNT
321. 00 3210
1, 284.00 51360
1,177.00 52965
268. 00 8040.
56. 00 24080.
6, 206. 00 217210.
6, 848. 00 273920.
6, 109. 00 54981.
856. 00 71904.
1, 241.00 67014.
887. 00 47898.
125. 00 17750.
1, 220. 00 73200.
202. 00 123018.
1.23 984000.
1.80 151740.
2.10 2730.
16. 00 101760.
268. 00 12060.
4.00 2740.
20. 00 6840.
5. 60 176512.
1.60 50432.
11. 00 5720.
321. 00 3531.
428. 00 428.
128. 00 128.
500. 00 2000.
471. 00 44745.
273.00 103740.
43. 00 516.
342.00 25308.
3,210. 00 9630.
3, 210. 00 3210.
936. 00 4680.
11. 00 660.
642. 00 38520.
2,140.00 2140.
4.30 29799.



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137

138
TOT

04- 248214

04- SF-80- 4
09/ 09/ 03
SI XTH

BI D AMOUNT
6. 00 231000. 00
23.00 9430. 00
66. 00 27060. 00
66. 00 21120. 00
1, 500. 00 21000. 00
16, 000. 00 48000. 00
3, 000. 00 9000. 00
75. 00 675. 00
100. 00 7000. 00
175. 00 104650. 00
300. 00 3600. 00
35.00 5950. 00
2.20 4070. 00
4.50 3645. 00
2.50 1600. 00
3.50 1470. 00
50, 000. 00* 50000. 00
21, 000. 00* 21000. 00
30, 000. 00* 30000. 00
55, 000. 00* 55000. 00
1, 900, 000. 00* 1900000. 00

20, 575, 289. 00

20, 877,835. 00

SUMMARY OF REMA

SEVENTH
Bl D AMOUNT

5.90 227150.

75. 00 30750.

15. 00 6150.

30. 00 9600.

1, 000. 00 14000.

7,500. 00 22500.

5, 000. 00 15000.

50. 00 450.

112. 00 7840.

230. 00 137540.

1, 500. 00 18000.

40. 00 6800.

2.20 4070.

4.30 3483.

2.00 1280.

4.00 1680.

50, 000. 00* 50000.

24, 000. 00* 24000.

30, 000. 00* 30000.

55, 000. 00* 55000.

2,053, 000. 00* 2053000.

N |

NG BI DDERS
El GHTH
Bl D AMOUNT

5.00 192500.
15. 00 6150.
20. 00 8200.
30. 00 9600.
1, 100. 00 15400.
4, 000. 00 12000.
5, 000. 00 15000.
40. 00 360.
150. 00 10500.
100. 00 59800.
100. 00 1200.
36. 00 6120.
2.00 3700.
3.00 2430.
3.00 1920.
5. 00 2100.
40, 000. 00* 40000.
30, 000. 00* 30000.
30, 000. 00* 30000.
60, 000. 00* 60000.
2, 300, 000. 00* 2300000.

21, 265, 067. 00

Bl D245
PAGE 23
09/ 10/ 03
NI NTH
Bl D AMOUNT
7.50 288750.
25.00 10250.
43. 00 17630.
57.00 18240.
1, 605. 00 22470.
15, 000. 00 45000.
3,210. 00 9630.
43. 00 387.
140. 00 9800.
236. 00 141128.
274.00 3288.
38. 00 6460.
2.50 4625.
5. 00 4050.
3.00 1920.
4.00 1680.
51, 360. 00* 51360.
21, 400. 00* 21400.
31, 000. 00* 31000.
57, 000. 00* 57000.
2,200, 000. 00* 2200000.

22,165, 262. 00



